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I. This SOW identifies the work efforts that shall be performed by MCLB Barstow (M38010) to
screen and/or repair the Secondary Depot Repairables for the Javelin Command Launch Unit
(CLU), M98ATL, Part Number 13313011-049, NSN 1430-01-433-8025. The JAVELIN
Command Launch Unit is a Principal End Item (PEI); TAMCN E02077B applies.

2. The attached manuscript has been reviewed and is concurred upon by the following.

POC: WAYNE A. MOQUIN
Logistics Management Specialist (LMS)
Infantry Weapons Systems, Anti Armor (Code PMM133)
Marine Corps Systems Command, Albany, GA
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STATEMENT OF WORK (SOW)
for the Screening/Repair of the
Secondary Depot Repairables (SDR) for the
JAVELIN Command Launch Unit
0005-05-005-0005
SOW-05-PMM133-09397B-3/1

1. INTRODUCTION

1.1 Scope. This Statement of Work (SOW) establishes, sets forth tasks, and identifics the
work efforts that shall be performed by Marine Corps Logistics Base (MCLB) Barstow
(M38010) in the screening effort for the following Secondary Depot Repairables (SDRs) for the
Javelin Command Launch Unit (CLU), NSN 1430-01-478-5345:

NSN Part Number Nomenclature
6650-01-473-7723 13312920-019 Optical Component
5855-01-473-4354 13307255-509 Viewer, Infrared
5998-01-491-5750 13312771-039 Circuit Card Assembly (FLIR)
5998-01-491-4624 13312774-029 Circuit Card Assembly (OIF)
5840-01-473-4355 13305568-509 Scanner Assembly
5855-01-491-4623 13305457-006 Cooler-DEWAR Group (DDC)
6650-01-473-4353 13307076-509 Imager Assembly
1240-01-472-9112 13307184-509 Eyepiece Assembly, Optical
Component

This document contains requirements to restore the SDR’s to Condition Code “A.” Condition
Code “A™ is defined as “serviceable/issuable without qualification; new, used, repaired or
reconditioned material which is serviceable and issuable to all customers without limitation or
restriction, including material with more than six months shelf-life remaining.” When screened
or repaired, MCLB Barstow (M38010) shall assign the appropriate condition code to the
JAVELIN CLU SDR’s.

1.2 Background. The JAVELIN Screening Program was developed to improve readiness by
reducing repair turnaround times and associated costs. As this program evolves, requirements
must be refined to meet current needs.

For the purposes of this SOW, repair shall be defined as "That maintenance technique which
determines the minimum repairs necessary to restore equipment, components, or assemblies to
prescribed maintenance serviceability standards by utilizing all available diagnostic equipment
and test procedures in order to minimize disassembly and parts replacement.”

2. APPLICABLE DOCUMENTS. The following documents form a part of this sow to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
department of defense index of specifications and standards (dodiss) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
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referenced herein and the contents of this sow, the contents of this sow shall be the superseding
requirement.

2.1  Military Standards

MIL-STD-129 DoD Standard Practice: Military Marking for
Shipment and Storage

MIL-STD-2073-1D DoD Standard Practice for Military Packaging

2.2 Other Government Documents and Publications

Military Handbook (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.2 Industry Standards

ANSIISO/ASQC Q9001-2000 Quality Management Systems - Requirements

JESD625-A Requirements for Handling Electrostatic-Discharge
Sensitive (ESDS) Devices

Industry Standard (For Guidance)

ANSVEIA-649 National Consensus Standard for Configuration
Management

Copies of Military Specifications and Standards are available from the DoD Single Stock Point,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179,
or hitp:/www.dodssp.daps.mil. Copies of other government documents and publications
required by the contractor in connection with specific SOW requirements shall be obtained
through the Logistics Management Specialist (LMS): Marine Corps Systems Command, Attn:
LMS (Code PMM-133), 814 Radford Blvd., Suite 20343, Albany, GA 31704-0343, commercial
telephone number (229) 639-6494 or DSN 567-6494. Copies of engineering drawings, if
applicable, shall be obtained from Supply Chain Management Center, Attn: Code 566-1A, 814
Radford Blvd., Suite 20320, Albany, GA 31704-0320, commercial telephone number (229) 639-
6476 or DSN 567-6476.

3. REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, MCLB Barstow (M38010) shall:

a. Provide materials, labor, equipment, facilities and missing/repair parts necessary to
inspect, diagnose, restore. test. and calibrate the JAVELIN CLU SDR’s. Upon completion of
screening/repair process, the JAVELIN CLU SDR’s shall be Condition Code “A.”
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b. Requisition replacement parts from the applicable source of supply.
¢. Ensure the JAVELIN CLU SDR’s are modified to the most current, approved
configuration. If a modification has not been applied, indicate on the Limited Technical

Inspection (LTT) at time of induction, as prescribed in paragraph 3.2.1.

3.2 Detail Tasks. The following tasks describe the different phases of the screening/repair
program for the JAVELIN CLU SDR:

Phase [ Pre-Induction

Phase 11 Repair

Phase 111 Inspection, Testing and Acceptance

Phase [V Packaging, Handling, Storage and Transportation (PHS&T)
Phase V Production Close Out

3.2.1 Phase I - Pre-Induction. A pre-induction inspection analysis shall be performed for each
JAVELIN CLU SDR’s within five working days of induction into MCLB Barstow’s (M38010)
facility for evaluation of repair capability. A Limited Technical Inspection (LTI) shall be
performed to determine the present condition of the item and feasibility of repair. If repair is not
feasible/cost effective, assign a Condition Code (C/C) “F.” Otherwise assign C/C “M” and
induct into the repair cycle. Also note on the LT if any modifications are required to bring this
item up to the current configuration. Limited Technical Inspection Report, DA-2404 and Supply
Discrepancy Report, Standard Form 364 shall be used to report all anomalies.

DID# DI-MISC-80508A/T: Technical Report — Study/Services
Subtitle: Limited Technical Inspection Report
DID# DI-MISC-80508A/T: Technical Report — Study/Services
Subtitle: Supply Discrepancy Report

3.2.2  Phase Il — Repair. Upon completion of LTI and the assignment of a C/C “M,” the
JAVELIN CLU SDR’s shall be inducted and repaired in accordance with this SOW.
Deficiencies reported in the LTI and Supply Discrepancies Report during Phase I shall be
repaired/replaced in accordance with approved Technical Manuals (TM). Components or
assemblies shall not be disassembled for replacement of parts unless that part has been tested and
verified as a failure or the component assembly wherein the part is located is disassembled for
repair. Repair time shall not exceed thirty days under normal conditions. However, the LMS
may direct a reduction of the repair cycle time based upon mission priority.

3.2.3  Phase lII - Inspection, Testing and Acceptance. Inspection, Testing and Acceptance shall
be conducted in accordance with ANSI/ISO/ASQC Q9001-2000 Quality Management Systems -
Requirements. MCLB Barstow (M38010) shall be responsible for conducting all required tests
and correcting all/any deficiencies identified during this phase. MCLB Barstow (M38010) shall
submit a test report documenting all test results. The LMS may require repeat tests or portions
thereof, if the original testing fails to demonstrate compliance with this SOW.

3.2.3.1 Production Status Report. MCLB Barstow (M38010) shall submit a Production Status
Report whenever any significant events have occurred during production. This will include all
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current Engineering Change Proposals (ECP) and any site visit maintenance actions performed
by MCLB Barstow (M38010).

DID# DI-MISC-80508A: Technical Report — Study/Services
Subtitle: Production Status Report

3.2.4 Phase IV - Packaging, Handling, Storage, and Transportation (PHS&T)

3.2.4.1 The contractor shall be responsible for preservation and packaging of item(s) being
repaired under the terms of this statement of work. Items scheduled for long-term storage, as
identified by the Logistics Management Specialist, or shipment to overseas destinations shall be
in accordance with the Level “A” requirments of the appropriate codes as listed in Attachment C.
Items scheduled for domestic shipment for immediate use or short-term storage shall be in
accordance with Level “B” requirernents. Copies of the Special Packaging Instructions may be
obtained from Supply Chain Planning Department (Code 550), Secondary Items Planning Branch
(Code 552-1), 814 Radford Blvd, STE 20320, Albany, Georgia 31704-0320, commercial
telephone number 229-639-6786, DSN 567-6786.

3.2.4.2 Marking for shipment and storage shall be in accordance with MIL-STD-129.

3.2.4.3 The Marine Corps will be responsible for providing the Contractor with the shipping
address(es) for delivery of the repaired equipment. The Contractor shall be responsible for
arranging for shipment to the pre-designated site(s). The Marine Corps will be responsible for
transportation costs associated with shipping the subject equipment to and from the contractor.

3.2.4  Phase V — Production Close Out. MCLB Barstow (M38010) shall close out the screening
program line item number that provides program funding. MCLB Barstow (M38010) shall
submit a final report prior to closeout. Non-closure shall not be cause for delay of the final
report.

DID#: DI-MISC-80508A/T: Technical Report/Study-Services
Subtitle: Final Report

3.3 Configuration Control. MCLB Barstow (M38010) shall apply configuration control
procedures to established configuration items. MCLB Barstow (M38010) shall not implement
configuration changes to the JAVELIN CLU SDR’s without prior written authorization. If it is
necessary to temporarily depart from the authorized configuration, MCLB Barstow (M38010)
shall prepare and submit a Request For Deviation (RFD). All recommended changes effecting
form, fit or function shall be documented via an Engineering Change Proposal (ECP). ECPs and
RFDs shall be submitted to the LMS for processing. MIL-HDBK-61 and ANSI/EIA-649 provide
guidance for preparing these configuration control documents.

DID#: DI-CMAN-80639C: Engineering Change Proposal (ECP)
DID#: DI-CMAN-80640C: Request For Deviation (RFD)

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GEM).
MCLB Barstow (M38010) shall report receipt of all GFE/GFM and report consumption of GFM
to the Management Control Activity (MCA/Code 581-1B). The MCA will coordinate GFE/GFM
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requests and maintain a central control system on all government owned assets in MCLB
Barstow (M38010)’s possession. The MCA will forward a GFE/GFM Accountability Agreement
to MCLB Barstow (M38010) for signature to establish a chain of custody and identify property
responsibilities for Marine Corps Assets. The MCA, in conjunction with the LMS, reserve the
right to deny any requests for GFE/GFM. Under no circumstances shall such denial form a basis
for either work stoppages or delays in delivery.

DID#: DI-MISC-80508A/T: Technical Report — Study/Services
Subtitle: Government Furnished Equipment/Government Furnished
Material (GFE/‘GFM) Report

3.5 Electrostatic Discharge (ESD) Control Program. MCLB Barstow (M38010) shall
establish, implement, and document an ESD control program following the guidelines provided
in JESD625-A. ESD protective measures shall be used during manufacturing, handling,
inspection, testing, marking, packaging, storing and transporting ESD sensitive components.

3.0 Quality Assurance Provisions. MCLB Barstow (M38010) shall provide and maintain a
Quality System that, as a minimum. adheres to the requirements of ANSI/ISO/ASQC Q9001-
2000, Quality Management Systems - Requirements. The program shall ensure quality
throughout all areas to include processing, assembly, inspection, test, maintenance and
preparation for delivery and shipping. Unless otherwise specified in the contract, MCLB
Barstow (M38010) shall be responsible for performance of all inspection requirements.
MARCORSYSCOM (Code PMM-133), Albany, Ga. reserves the right to perform inspections
where such inspections are deemed necessary to assure products and services conform to the
prescribed requirements.

3.7 Acceptance. MCLB Barstow (M38010) shall provide facilities that allow
MARCORSYSCOM Albany (Code PMM-133) representatives to conduct acceptance testing.
Inspection may be accomplished in-plant or at any work site or location as agreed to by
MARCORSYSCOM (Code PMM-133), MCLB Albany, Ga. The performance of MCLB
Barstow (M38010) and the quality of work delivered, including all equipment furnished and
documentation writien or compiled, shall be subject to in-process review and inspection during
performance. MARCORSYSCOM (Code PMM-133), Albany, Ga. representatives shall be
permitted to observe the work or to conduct inspections at all reasonable hours. Final inspection,
acceptance testing and final acceptance shall be conducted at MCLB Barstow (M38010)’s facility
on 100% of items to verify that the units meet all requirements.

3.8 Rejection. MCLB Barstow (M38010) sha'l comply with the specified requirements listed
herein. Failure to comply with any of the specified requirements shall be reason for rejection. At
no cost to the Government, MCLB Barstow (M38010) shall develop a Plan Of Action &
Milestone (POA&M) report to correct noted deficiencies. The POA&M shall be approved by the
LMS prior to correcting the noted deficiencies. Giovernment re-inspection will be required.

DID#: DI-MISC-80508A/T: Technical Report-Study/Services
Subtitle: Plan of Action and Milestone Report (POA&M)
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3.9 Funding Reports:

a. MCLB Barstow (M38010) shall submit a Javelin Financial Screening Program Report
which shall include all data from the previous months of the current fiscal year. The report shall
include all completed and in-process items in NSN sequence, funding data, and point of contact
information for MCLB Barstow (M38010).

DID#: DI-MISC-80508A/T: Technical Report — Study Services
Subtitle: Financial Screening Program Report

b. MCLB Barstow (M38010) shall submit & report with a five-year estimate of the funding
required to support the repair of the JAVELIN CLLU SDR’S. The report shall include estimates
for labor, materials, PEI Line Item number, nomenclature, and NSN Line Item Number. The
report shall be submitted each year for funding planning purposes for the coming fiscal year.

DID#: DID-MISC-80508A/T: Technical Report — Study/Services
Subtitle: Funding Report

4. COST AND FINANCIAL ADMINISTRATION

a. Upon completion of negotiations, the agreed upon price will remain fixed for the
duration of the repair effort, or through the end of the fiscal year, whichever comes first. The
price for any work to be performed for the next fiscal year will be developed by MCLB Barstow
(M38010), and will be submitted to the LMS in sufficient time to allow for processing of agreed
upon documentation, prior to the beginning of the fiscal year.

b. The financial management representatives of the two activities shall determine the
specific procedures that will be used to transfer funds under this SOW. A Project Order, Form
1175, will be used for transfer of funds between the parties to this SOW. MCLB Barstow
(M38010) shall accept Marine Corps funding as cost reimbursable. Final obligation must be
received no later than one (1) week before the end of the fiscal year. This agreement will go into
effect as soon as funds are transferred to MCLB Barstow (M38010).

¢. The Program Pricing Policy for repair costs will be determined as follows:

(1) Labor cost will be calculated and recorded against each item processed based on
established labor hour rates.

(2) Parts costs will be the actual dollar value (Standard Unit Price) of each item
replaced/repaired for each JAVELIN CLIJ SDR.

(3) The pricing policy will allow for determination of fund balances based on
Monthly JAVELIN Financial Screening Program Reports and must equal the total funded for a
fiscal year upon completion of the last in process items for that fiscal year.

(4) MARCORSYSCOM Albany (Code PMM-133), will annually review and
establish general program pricing policy as necessary.
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d. MCLB Barstow (M38010) shall maintain complete fund accounting, according to
current regulations and the procedures identified in this SOW.

¢. MCLB Barstow (M38010) and MCLB Albany will conduct a financial review no later
than 1 July to determine the funding required for the remainder of the fiscal year.
MARCORSYSCOM Albany (Code PMM-133), will take the lead in scheduling the date and
time for the financial review.



SOW-05-PMM133-09397B-3/1 S 14 November 2003

ATTACHMENT A:
CONTRACT DATA REQUIRMENTS LIST



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

for the Contract/PR No. listed 1n Block E

Public reporting burden for this coliection of infarmation is estimated to average 110 hours per responsz, including the tire for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed. and completing and reviewing the collection of informaticn. Send comments regarding this burden estimate or z ny other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for information Ogerations and Reports, 1215 J:fferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and o the Office of Management
and Budget. Paperwork Reduction Project (0704-0188), Washington, DC 20503, Please D NOT RETURN your form tc either of these addresses. Send completed form to the Government Issuing Contracting Officer

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

Top_[ ] TtM_[ ]  OTHER

[]

D. SYSTEM/ITEM E. CONTRACT/PR NO.

JAVELIN SOW-06-PMM133-093978B-3/1

F. CONTRACTOR

1. DATAITEM NO.

AQO1

2. TITLE OF DATA ITEM
Technical Report-Study/Services

3. SUBTITLE
Limited Technical Inspection Report

17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

18. ESTIMATED
TOTAL PRICE

DI-MISC-80508A SOW 3.2.1 MARCORSYSCOM ALBANY
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SL ON 14, DISTRIBUTION
LT REQUIREDA MTHLY SEE BLK 16 b. CCPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SLBSEQUENT a. ADDRESSEE Dratt Final
N/A SURMISSIOL - SEE BLK 16 “ 1 res | Ropro
16. REMARKS PMM-133 (LMS) 0 2 0
Blk 12 - First submission due 10 days after the first full month after contract award.
Blk 13 - Due on 10th of each month.
Blk 14 - 1 hard copy and 1 digital copy of the deliverable is required.
Hard copy is to be sent to the following address:
Marine Corps Systems Command
IWS-AA (PMM 133) Attn: Wayne Moquin
Marine Corps Logistics Command
814 Radford Blvd., Bldg. 3700, Suite 312 W
Albany, Georgia 31704-0320
Digital copy is required via electronic mail. E-mail address for submitting the report is as
follows: mogquinwa@mcsc.usmc.mil
Distribution Statement A: Approved for Public Release; Distribution is Unlimited.
T3 0} 7V W— 0 2 0
G. PREPARED BY H. DATE I APF’W\IED BY J. DATE
WM fLkwoe— |16 50p 03 1, 4
; P /7 '
orm 1423-1, JUN 90 (EG) Previous editions/are obsolete. Page | _ 41 Pages




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

for the Contract/PR No. listed in Block E

Public reporting burden for this collection of information is. estimated to average 110 hours per response, including the tir e for reviewing instructions. searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of irformaticn. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Ogerations and Reports, 1215 Jzfferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer

.DD-Form 1423-1, JU)(QO (EG) Previous editions/are obsolete.

|
I
|
|
|
|
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: l
Top_[ ] Ttm_] ] OTHER [ |
D. SYSTEM/ATEM B E. CONTRACT/PR NO. F. CONTRACTOR |
JAVELIN SOW-06-PMM133-09397B-3/1 |
1. DATAITEM NO. 2. TITLE OF DATAITEM 3. SUBTITLE l 17. PRICE GROUP
A002 Technical Report-Study/Services Supply Discrepancy Report (SDR) |
|
4. AUTHORITY (Data Acquisition Document No.) 5, CONTRACT REFERENCE 8. REQUIRING OFFICE I 18. ESTIMATED
DI-MISC-80508A SOW 3.2.1 MARCORSYSCOM ALBANY I} TOTALPRICE
7. DD 250 REQ 8. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIllST SU ON 14. DISTRIBUTION I
LT REQUIRED MTHLY SEE BLK 16 b. COPIES |
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final |
N/A SURMISSION - SEE BLK 16 T e [ ropro [
16. REMARKS PMM-133 (LMS) 0 2 4 I
Blk 12 - First submission due 10 days after the first full month after contract award. :
Blk 13 - Due on 10th of each month. I
Blk 14 - 1 hard copy and 1 digital copy of the deliverable is required. :
Hard copy is to be sent to the following address: |
Marine Corps Systems Command :
IWS-AA (PMM 133) Attn: Wayne Moquin
Marine Corps Logistics Command !
814 Radford Blvd., Bldg. 3700, Suite 312 W |
Albany, Georgia 31704-0320 I
Digital copy is required via electronic mail. E-mail address for submitting the report is as I
follows: moquinwa@mcsc.usmc.mil |
Distribution Statement A: Approved for Public Release; Distribution is Unlimited. :
|
|
|
|
|
|
|
|
|
|
|
|
|
|
I
|
I
|
|
|
|
|
15.TOTAL  covoerrerersci rfe =2 o1
REPARED BY H. DATE l. APF?‘/ED BY J. DATE I
£ f 7 |
LM . /ﬁw;‘/ b seros /[ vl




|
CONTRACT DATA REQUIREMENTS LIST Form Approved |
OMB No. 0704-0188
(1 Data Item} |
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data |
needed, and completing and reviewing the collection of information. Send comments reganding this burden estimate or zny other aspect of this collection of information, including suggestions for reducing this burden, to
Depantment of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Qffice of Management |
and Budget, Paperwork Reduction Project (0704-0188). Washington. DC 20503. Please DO NOT RETURN your form tc either of these addresses. Send completed form to the Govemment Issuing Contracting Officer
for the Contract/PR No. listed in Block E. |
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: |
top_[ ] Tm_[ ] OTHER (] ]
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR I
JAVELIN SOW-06-PMM133-093978-3/1 I
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE | } 17. PRICE GROUP
Technical Report - Study/Services Production Status Report |
AQO3 |
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE I 18. ESTIMATED
DI-MISC-80508A SOW 3.2.3.1 MARCORSYSCOM ALBANY | TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SU ON 14. DISTRIBUTION |
LT REQU‘REDA SEE BLK 16 SEE BLK 16 b. COPIES |
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE oraft Final |
s SE 0 ra
N/A SURMISSINL SEE BLK 16 Reg Repro |
16. REMARKS PMM-133 (LMS) 0 2 9
: L |
Blk 10, 12 & 13 - A separate report shall be submitted for any current ECP or any site visit
maintanence action performed. I
|
Blk 14 - 1 hard copy and 1 digital copy of the deliverable is required. |
Hard copy is to be sent to the following address: I
|
Marine Corps Systems Command |
IWS-AA (PMM 133) Attn: Wayne Moquin I
Marine Corps Logistics Command
814 Radford Blvd., Bldg. 3700, Suite 312 W I
Albany, Georgia 31704-0320 |
Digital copy is required via electronic mail. E-mail address for submitting the report is as
follows: moquinwa@mcsc.usmc.mil I
|
Distribution Statement A: Approved for Public Release; Distribution is Unlimited. |
|
|
|
I
|
|
|
I
|
|
|
|
|
I
|
l
I
|
|
l
|
I
|
RTIR 101 7\ R—— > 0 2 o]l
Ve i H. DATE l. APF’RO\/ D BY J.DATE |
J/ ~ / / / / Y/; i
Uyer o SEP O3 Z W 4 ’ |
4 »
o —

Previous éditions a/;"obsolete. Page Y~ 17 Pages



CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this coliection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the coltection of information. Send comments reganding this burden estimate or any other aspect of this coiiection of information, inctuding suggestions for reducing this burden, to
Oepartment of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503. Please DO NOT RETURN your form tc either of these addresses. Send completed form to the Government Issuing Contracting Officer

for the Contract/PR No. listed in Block E

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:

vop_| ] T™M_{ ] OTHER

—

D. SYSTEM/ITEM
JAVELIN

E. CONTRACT/PR NO.
SOW-06-PMM133-09397B-3/1

F. CONTRACTOR

1. DATA ITEM NO

A0O4

2. TITLE OF DATAITEM

Technical Report- Study/Services

3. SUBTITLE

Final Report

17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-MISC-80508A

5. CONTRACT REFERENCE

SOW 3.2.5

8. REQUIRING OFFICE

MARCORSYSCOM ALBANY

7. DD 250 REQ

LT REQUIRED

A

8. APP CODE

A

9. DIST STATEMENT

10. FREQUENCY

ONE/R

12. DATE OF FIRST SL

ON

14.

DISTRIBUTION

SEE BLK 16

11. AS OF DATE

SURMISSION

13. DATE OF SUBSEQUENT

SEE BLK 16

a. ADDRESSEE

b. COPIES

18. ESTIMATED
TOTAL PRICE

Final

Draft

Rag

Repro

16. REMARKS

Blk 12 - First submission due 30 days prior to Production close-out (Phase V). The
Requiring Office requires 15 business days for review and comment.

BIk 13 - The contractor shall incorporate any required changes based on comments and
resubmit 15 business days after receipt of comments. This review shall continue until the
contractor receives acceptance from the Requiring Office.

Blk 14 - 1 hard copy and 1 digital copy of the deliverable is required.

Hard copy is to be sent to the following address:

Marine Corps Systems Command

IWS-AA (PMM 133) Attn: Wayne Moquin
Marine Corps Logistics Command

814 Radford Blvd., Bldg. 3700, Suite 312 W
Albany, Georgia 31704-0320

Digital copy is required via electronic mail.

follows: moquinwa@mcsc.usme.mil

Distribution Statement A: Approved for Public Release; Distribution is Unlimited.

E-mail address for submitting the report is as

PMM-133 (LMS) 0
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2

0

PREPARED BY

/

H. DATE

e

lbSer oz

DD_Fofm 1423-1, JUN gé (EG)

I. API 'Ryo BY
’
/L

............... > 0

72

. [Z6M %
Previous editions gte obsolete.

Page

A' ! Pages




CONTRACT DATA REQUIREMENTS LIST

/1 Data Item)

Form Approved
OMB No. 0704-0188

for the Contract/PR No. listed in Block E

Public reporting burden for this collection of information is estimatad to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed. and completing and reviewing the collection of information. Send comments reganting this burden estimate or any other aspect of this

1 of ir ion, including st 1s for reducing this burden, to

Department of Defense, Washington Headquarters Services, Directorate for Infarmation Operations and Reports, 1215 Jefferson Davis Highway. Suite 1204, Arington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington. DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer

A. CONTRACT LINE ITEM NO.

B. EXHIBIT C. CATEGORY:

TOP_[ | ™ OTHER (]

D. SYSTEM/ITEM

JAVELIN Command Launch Unit

SOW-06-PMM133-09397B-3/1

E. CONTRACT/PR. NO. F. CONTRACTOR

|
|
I
I
|
I
|
|
|
|
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE | 17. PRICE GROUP
Request For Deviation (RFD) Configuration Management i
BOO2 :
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRAC™ REFERENCE 8. REQUIRING OFFICE I 18. ESTIMATED
DI-CMAN-80640C SOW 3.3 MARCORSYSCOM ALBANY I TOTAL PRICE
7.DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIFST SL ON 14. DISTRIBUTION I
LT REQUIRED ASREQ SEE BLK 16 b. COPIES |
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final |
SURMISSION ASREQ Draft rog | repro 11
16. REMARKS PMM-133 (LMS) 0 1 ] B
Blk 10 & 12 - RFDs shall be submitted to obtain authorization to deliver nonsonforming MCLCA 566-1 0 ! op!
material which does not meet prescribed configuation documentation. I
RFDs will be reviewed and disposticn determined within 30 working days upon receipt by :
the Government. |
RFDs shall be transmitted via E-Mail to the following address: 1
mbmatcomconfigmngmnt@logcom.usmc.mil |
Distribution Statement A: Approved for Public Release; Distribution is Unlimited. :
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
1
|
|
|
|
1
l
|
|
|
|
|
|
T2 o) 7V I— > 0 2 (0] §]
. PREPARED BY H. DATE 1. APPROYED BY " J. DATE- |
/N Azeos | JbSEP O3 // |
0D Eefm 1423-1, JﬂN 90 (EG) Previous éditions afe obsolete. Page _®© of 1! “Pages




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average * 10 hours per response, including the time for reviewing instructions, searching existing data sources. gathering and maintaining the data
needed, and compieting and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Wastington Headquarters Services, Directorate for Information Operations and Reports. 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget. Paperwork Reduction Project (0704-0188), Washington. DC 20503. Please DO NOT RETURN your form tc either of these addresses. Send compieted form to the Government Issuing Contracting Officer

for the Contract/PR No. listed in Block E

|
|
I
|
|
|
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: i
Top_[ ] TM_{ ] OTHER [ |
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR |
JAVELIN SOW-06-PMM133-09397B-3/1 |
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE I 17. PRICE GROUP
Technical Report - Study/Services Government Furnished Equipment/Government i
AQOS Furnished Materials (GFE/GFM) |
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE I 18. ESTIMATED
DI-MISC-80508A SOW 3.4 MARCORSYSCOM ALBANY | TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIR'ST St ON 14. DISTRIBUTION I
LT REQUIRED MTHLY SEE BLK 16 b. COPIES |
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final |
N/A SURMISSION  SEE BLK 16 S I I
16. REMARKS PMM-133 (LMS) 0 2 of 1
Blk 12 - First submission due 10 days after the first full month after contract award. :
Blk 13 - Due on the 10th of each month. |
Blk 14 - 1 hard copy and 1 digital copy of the deliverable is required. :
Hard copy is to be sent to the following address: |
Marine Corps Systems Command :
IWS-AA (PMM 133) Attn: Wayne Moquin
Marine Corps Logistics Command |
814 Radford Bivd., Bldg. 3700, Suite 312 W |
Albany, Georgia 31704-0320 I
Digital copy is required via electronic mail. E-mail address for submitting th2 report is as I
follows: moquinwa@mcsc.usme.mil 1
|
Distribution Statement A: Approved for FPublic Release; Distribution is Unlimited. :
I
|
|
I
|
|
|
|
|
|
|
|
1
|
|
|
|
|
]
|
|
S0 1) 7 Y — 0 2 o]l
G. PREPARED BY H. DATE I APPR /o |
2 |
. /b sep o3 ;

orm 1423-1, JUN'90 (EG) Previous edmons e obsolete.

Page 7 _of /4! Pages




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

for the Contract/PR No. listed in Block E

Pubtic reporting burden for this collection of information is estimatad to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comiments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503 Please DO NOT RETURN your form tc either of these addresses. Send completed form to the Government Issuing Contracting Officer

“BB-Form 1423-1, JUN 90 (EG) Previous editions Are obsolete.

! Pages

/ Page_&

|
|
|
|
|
|
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: |
TOP_| | M OTHER ! 1
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR |
JAVELIN SOW-06-PMM133-09397B-3/1 1
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE I 17. PRICE GROUP
Technical Report - Study/Services Plan of Actions and Milestone Chart (POA&M) |
AOO6 |
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE I 18. ESTIMATED
DI-MISC-80508A SOW 3.8 MARCORSYSCOM ALBANY I] TOTALPRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIFST SL ON 14, DISTRIBUTION l
LT REQUIRED MTHLY SEE BLK 16 b. COPIES |
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final |
N/A SURMISSION  SEE BLK 16 e T I 1
16. REMARKS PMM-133 (LMS) 0 2 opl
Blk 12 - First submission due 10 days after the first full month after contract award. :
Blk 13 - Due on the 10th of each month. |
Bik 14 - 1 hard copy and 1 digital copy of the deliverable is required. :
Hard copy is to be sent to the following address: [
Marine Corps Systems Command :
IWS-AA (PMM 133) Attn: Wayne Moquin
Marine Corps Logistics Command I
814 Radford Blvd., Bldg. 3700, Suite 312 W |
Albany, Georgia 31704-0320 i
|
Digital copy is required via electronic mail. E-mail address for submitting the report is as |
follows: moquinwas@mcsc.usme.mil |
Distribution Statement A: Approved for Fublic Release; Distribution is Unlimited. :
|
[
|
|
|
|
|
|
|
|
|
|
|
I
|
|
|
!
|
|
|
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- ’ |
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

for the Contract/PR No. listed in Block E

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments reganding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Depantment of Defense, Washington Headquarters Services. Directorate for Information Operations and Reports, 1215 Jufferson Davis Highway, Suite 1204, Adington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington. DC 20503. Please DO NOT RETURN your form t¢ either of these addresses. Send completed form to the Government Issuing Contracting Officer

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

Top_{ ] TM_][ ] OTHER

M

D. SYSTEM/TEM E. CONTRACT/PR NO.

JAVELIN SOW-06-PMM133-09397B-3/1

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

Technical Report - Study/Services

3. SUBTITLE

Financial Screening Program Report

17. PRICE GROUP

I
|
1
1
|
|
|
|
|
|
|
A007 :
TAUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE I 18. ESTIMATED
DI-MISC-80508A SOW 3.9 MARCORSYSCOM ALBANY I TOTAL PRICE
7. 0D 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SL ON 14. DISTRIBUTION I
LT REQUIRED MTHLY SEE BLK 16 b. COPIES |
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final |
N/A SURMISSION  cEE B K 16 Draft ros | ropro |1
16. REMARKS PMM-133 (LMS) 0 2 011
Blk 12 - First submission due 10 days after the first full month after contract award. :
Blk 13 - Due on the 10th of each month. |
Blk 14 - 1 hard copy and 1 digital copy of the deliverable is required. :
Hard copy is to be sent to the follwing address: |
Marine Corps Systems Command :
IWS-AA (PMM 133) Attn: Wayne Moquin
Marine Corps Logistics Command I
814 Radford Bivd., Bldg. 3700, Suite 312 W |
Albany, Georgia 31704-0320 I
Digital copy is required via electronic mail. E-mail address for submitting the report is as I
follows: moquinwa@mcsc.usmc.mil |
|
Distribution Statement A: Approved for Public Release; Distribution is Unlimited. :
|
|
l
I
I
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
15, TOTAL 0 2 (0] §]
G, PREPARED BY H. DATE I. APPROYED BY |
/E '
. M«w\_/ 16 Sepp 03 Zﬁ |
DD-Fofm 1423 1, JU 0 (EG) Previous editions Are obsolete. Page 9 of 41 Pages




CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)}

Form Approved
OMB No. 0704-0188

for the Contract/PR No. iisted in Biock E

and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the tir @ for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and compieting and reviewing the collection of information. Send comments regarding this burden estimate or a1y other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Artington, VA 22202-4302, and to the Office of Management

form to the G

1t Issuing Contracting Officer

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

T™P_{ | TM_[ ] OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO.

F. CONTRACTOR

m 1423-1, JUN90 (EG)

Previous editions are obsolete.
/

|
|
|
|
|
|
|
|
|
JAVELIN SOW-(06-PMM133-09397B-3/1 I
1. DATA ITEM NO. 2. TITLE OF DATAITEM 3. SUBTITLE l 17. PRICE GROUP
Technical Report - Study/Services Funding Report |
AOO8 |
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE I 18. ESTIMATED
DI-MISC-80508A SOW 3.9 MARCORSYSCOM ALBANY | TOTAL PRICE
7. 00 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SL ON 14. DISTRIBUTION l
LT REQUIRED 1 TIME SEZ BLK 16 b. COPIES I
8. APP CODE A 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final |
A SURMISSION  QEE B K 16 Draft rog | repro |1
18. REMARKS PMM-133 (LMS) 0 2 o I
Blk 12 - Due 120 business days prior to the coming fiscal year. :
Blk 13 - The Requiring Office requires 30 business days for review and comment. The |
contractor shall incorporate any required changes based on Government comments and |
resubmit 30 days after receipt of comments. |
Blk 14 - 1 hard copy and 1 digital copy of the deliverable is required. I
Hard copy is to be sent to the following address: :
Marine Corps Systems Command |
IWS-AA (PMM 133) Attn: Wayne Moquin |
Marine Corps Logistics Command |
814 Radford Blvd., Bldg. 3700, Suite 312 W
Albany, Georgia 31704-0320 :
Digital copy is required via electronic mail. E-mail address for submitting the report is as l
follows: moquinwa@mcsc.usmc.mit |
Distribution Statement A: Approved for Public Release; Distribution is Unlimited. |
|
|
|
|
|
|
|
|
|
i
|
|
|
|
|
|
|
|
1
1
|
15. TOTAL 0 2 o1
G. PREPARED BY H. DATE I API=7ED BY J. DATE |
4 . 1
hvor | 16 sEP 23 | ‘Z; %22 !
Page /@ o¥ )/ Pages




CONTRACT DATA REQUIREMENTS LIST

{1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the tir @ for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of inlormation. Send comments regarding this burden estimate or a-y other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense. Washington Headquarters Services, Directorate for Information Operations andt Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer
for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:

TP _[ . T™ OTHER

]

D. SYSTEM/ITEM

JAVELIN

E. CONTRACT/PR NO.

SOW-(6-PMM133-093978-3/1

F. CONTRACTOR

1. DATAITEM NO.

BOO1

2. TITLE OF DATAITEM

Engineering Change Proposal (ECP)

3. SUBTITLE

Configuration Management

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE

1

fm 1423-1, JUNAO (EG)

[ 4
Previous editions p/re obsolete.

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACYT REFERENCE 6. REQUIRING OFFICE
DI-CMAN-80639C SOW 3.3 MARCORSYSCOM ALBANY
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIREDA ASREQ SE:=BLK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SU3SEQUENT a. ADDRESSEE Final
A SURMISSION  GEE BI K 16 Draft Rea | Repro
16. REMARKS PMM-133 (LMS) 0 1 0
MCLCA -1 0 1 0
Blk 10 & 12 - ECPs shall be submitted for all proposed changes which permanently affect c 566
the baseline of a configuration item.
ECPs will be reviewed and disposition determined with 20 working days upcn receipt by the
government.
ECPs shall be transmitted via E-mail to the following address:
mbmatcomconfigmngmnt@logcom. usmc.mil
Distribution Statement A: Approved for Public Release; Distribution is Unlimited.
FEIE o) 7\ W— > 0 2 0
EPARED BY H. DATE I APF'RO%D BY
i P A
> & ¥
W&MW loSeP o3 //W -
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SOW-05-PMM133-09397B-3/1 S

NSN
1430-01-433-8025

ATTACHMENT C

NOMENCLATURE
Command Launch Unit

14 November 2003

PACKAGING
Special Packaging
Instruction AL14338025

All below items will be Packaged in accordance with MIL-STD-2073-1D and be packed in a

reusable fast-pack container except where direted by the SPI.

NSN
1240-01-472-9112

5840-01-473-4355
5855-01-491-4354
5855-01-491-4623

5998-01-491-4624

5998-01-491-5750

6650-01-473-4353
6650-01-473-7723

NOMENCLATURE
Eyepiece Assembly, Optical

Component

Scanner Assembly

Viewer, Infrared
Coller-DEWAR Group (DDC)

Circuit Card Assembly (OIF)

Circuit Card Assembly (FLIR)

Imager Assembly
Optical Component

PACKAGING
Method 41

Method 41

Method 41

Special Packaging Instruction
AL00000904

Appendix J, Table J.1a.,

Specialized Preservation Code
tﬁGX”

Appendix J, Table J.1a.,

Specialized Preservation Code
‘EGX”

Method 42
Method 41



